

PROCUREMENT NOTICE

MINISTRY OF EDUCATION, LAND & LAND DEVELOPMENT, HIGHWAYS, INFORMATION – SOUTHERN PROVINCE

SOUTHERN PROVINCIAL ROAD DEVELOPMENT AUTHORITY

Sealed bids are now invited from eligible and qualified bidders for the construction of following works, on behalf of the SPRDA.

Bidding will be conducted through National Competitive Bidding procedure.

The selected bidder should possess the required grade of (CIDA) registration.

Interested bidders may obtain further information from the General Manager, Southern Provincial Road Development Authority, No. 19, Lower Dickson Road, Galle.(Telephone No. 091-2226440 during the office hours and may inspect the bidding document.

A complete set of Bidding Documents can be purchased by interested bidders from **29.08.2025 to 3.00 p.m on 11.09.2025** on the submission of a written application to the address below and payment of a non-refundable fee of below table

Bids enveloped sealed and marked with the relevant road name on top left hand corner of the envelope and should either be sent by registered post to reach the **“General Manager, Southern Provincial Road Development Authority, No. 19, Lower Dickson Road, Galle”** or deposited in the Tender Box provided at the same premises for the purpose.

Bids shall be delivered to the address below up to **10.00 a.m. on 12.09.2025** and the late bids will be rejected. The bids received will be opened at **10.00 a.m. on 12.09.2025** at the address below in the presence of the bidders’ or their representatives. All pages of the tender document shall be initialled by the bidder with his official seal.

Table - 01

No.	Divisional Engineers Office	Contract NO	Description of Works	CIDA Grade	Bid bond Amount	Non Refundable Tender Fee
01	Baddegama	SPRDA/BA/PSDG/11/25	Road Improvement and Construction of Concrete Drain at Katukurunda Angulugaha Road (0+000-0+100KM)	C – 8 or above	43,000/-	3,000/-
02	Baddegama	SPRDA/BA/M/18/25	Construction of Concrete Drain at Unawatuna Talpe Road (0+400-1+000KM, 1+700-2+400KM)	C – 9 or above	39,000/-	2,000/-
03	Baddegama	SPRDA/BA/M/19/25	Construction of Side Drains at Akmeemana Kurunduwatta Road (1+000-1+500KM,3+000-3+500KM)	C – 9 or above	10,000/-	1,500/-
04	Baddegama	SPRDA/BA/M/20/25	Improvement of Kathaluwa Welhengoda Road (0+000-1+400KM))	C – 9 or above	30,000/-	2,000/-
05	Baddegama	SPRDA/BA/M/21/25	Construction of Structures at Hapugala Uluvitike Road(0+000-1+000KM)	C – 8 or above	42,000/-	2,000/-
06	Baddegama	SPRDA/BA/M/22/25	Construction of side drain at Kahaduwwawatta Hapugala Road (0+000-0+800KM)	C – 9 or above	39,000/-	2,000/-
07	Elpitiya	SPRDA/EL/PSDG/11/25	Road Surface Improvement at Madampe Meetiyagoda Road (12+200-12+825KM) (Asphalt)	C – 7 or above	159,000/-	5,000/-
08	Elpitiya	SPRDA/EL/M/18/25	Elpitiya Road Maintenance – Package No.01 1.Construction of Hand rail at Thalgaswala Pitigala Road (9+300KM) 2. Construction of Hand rail at Madampe Meetiyagoda Road (10+100KM)	C – 9 or above	11,000/-	2,000/-
09	Elpitiya	SPRDA/EL/M/19/25	Construction of Hard Shoulder at Boraluhena Dunhena Road (0+000-2+000KM)	C – 8 or above	60,000/-	3,000/-
10	Elpitiya	SPRDA/EL/M/20/25	Road Marking work at Elpitiya Division	C – 9 or above	8,000/-	1,500/-
11	Elpitiya	SPRDA/EL/M/21/25	Placing Concrete Slabs at Elpitiya Division Area Roads	C – 9 or above	20,000/-	2,000/-
12	Elpitiya	SPRDA/EL/DEP/03/25	Construction of Concrete section at Elpitiya Bus-Stand	C – 9 or above	13,000/-	2,000/-

13	Tawalama	SPRDA/TW/PSDG/09/25	Construction of Hard Shoulder & Concrete Drain at Neluwa Kadihingala Dellawa Road (2+850-3+000KM)	C – 7 or above	119,000/-	5,000/-
14	Tawalama	SPRDA/TW/M/05/25	Construction of Retaining wall at Yatalamatta Udugama Road (0+685KM, 0+710KM) RHS	C – 9 or above	27,000/-	2,000/-
15	Tawalama	SPRDA/TW/M/06/25	Construction of Retaining wall, Batahena Dunhena Road (10+115KM) LHS	C – 8 or above	63,000/-	3,000/-
16	Tawalama	SPRDA/TW/M/07/25	Construction of Retaining wall at Ethumale Poddimala Road (10+170-10+182KM) RHS	C – 9 or above	14,000/-	2,000/-
17	Tawalama	SPRDA/TW/M/08/25	Construction of Gabion wall (9+360KM Bridge), Hard Shoulder & Concrete Drain at Batahena Dunhena Road . (11+050-11+112KM, 11+835-11+970KM)	C – 8 or above	66,000/-	3,000/-
18	Tawalama	SPRDA/TW/M/09/25	Construction of Wing wall & Bolders filling at Udugama Bangama Road (2+850KM) RHS	C – 9 or above	11,000/-	2,000/-
19	Tawalama	SPRDA/TW/M/10/25	Construction of Structures at Bovitiamulla Thalawa Road (0+000 – 1+500KM)	C – 8 or above	58,000/-	3,000/-
20	Tawalama	SPRDA/TW/M/11/25	Widening Box Culvert & Jacket wall at Neluwa Kadihingala Dellawa Road (3+125KM)	C – 9 or above	28,000/-	2,000/-
21	Baddegama Elpitiya	SPRDA/BA/DEP/03/25 SPRDA/EL/DEP/02/25	Road Marking work at Galle District Package No.01 Galle Bus-Stand Elpitiya Bus- Stand	C – 9 or above	10,000/-	1,500/-
22	Weligama	SPRDA/WE/PSDG/08/25	Construction of Side Drain at Udukawa Hallala Road (3+550-3+600KM)	C – 9 or above	13,000/-	2,000/-
23	Weligama	SPRDA/WE/PSDG/09/25	Construction of Retaining wall, Concrete Drain (20m & Widening Culvert at Kirinaliya Radampala Road (,0+850KM, 1+800KM RHS)	C – 9 or above	22,000/-	2,000/-
24	Weligama	SPRDA/WE/PSDG/10/25	Construction of Hard Shoulder, Drain wall racing, Cover Slab & Iron Handrail at Walgama Welegoda Road (2+750-3+000KM)	C – 9 or above	25,000/-	2,000/-
25	Weligama	SPRDA/WE/PSDG/11/25	Construction of Concrete Cross Drain & Side Drains at Devinuwara Thalpapwila Road (2+770KM, 2+766-2+820KM, 2+832-3+092KM)	C – 8 or above	90,000/-	3,000/-
26	Weligama	SPRDA/WE/DEP/04/25	Concrete Laying at Kotawila Kirimattimulla Road (7+033-7+230KM) 197M	C – 9 or above	36,000/-	2,500/-
27	Weligama	SPRDA/WE/M/22/25	Construction of Retaining wall at Wehalla Thorapitiya Road (0+050-0+092KM, 0+122-0+134KM) RHS	C – 8 or above	46,000/-	3,000/-
28	Weligama	SPRDA/WE/M/23/25	Road Marking work at Weligama Divisional Area Road	C – 9 or above	10,000/-	2,000/-
29	Weligama	SPRDA/WE/M/24/25	Raising Wall of Drain at Wehelgoda Malagoda Road (0+250KM)	C – 9 or above	9,000/-	1,500/-
30	Weligama	SPRDA/WE/M/25/25	Construction of Structures at Kotawila Kirimattimulla road (0+450KM)	C – 9 or above	31,000/-	3,000/-
31	Makandura	SPRDA/MK/PSDG/13/25	Road Surface Improvement at Akuressa Yakabadda Road (0+000-0+560KM) (Asphalt)	C – 7 or above	148,000/-	5,000/-
32	Makandura	SPRDA/MK/M/14/25	Makandura Package 01 1. Construction of side Drain at Sapugoda Gathara Road (0+750km) 2. Construction of Side Drain at Ihala vitiyala Pahalavitiyala Road (0+750km)	C – 9 or above	2,000/-	1,500/-

33	Makandura	SPRDA/MK/M/15/25	Construction of Retaining wall at Thumbe Karaputugala Road (2+200KM)	C – 9 or above	13,000/-	2,000/-
34	Makandura	SPRDA/MK/M/16/25	Construction of wing wall(4+600KM), columns support to the Baily Bridge(7+350KM) & Improvement of Deniyaya Pallegama Road(Near the Pallegama Secondary school)	C – 9 or above	16,000/-	2,000/-
35	Makandura	SPRDA/MK/M/17/25	Construction of Concrete Drain at Thibbotuwawa Dankoluwa Road (12+800KM)	C – 9 or above	15,000/-	2,000/-
36	Makandura	SPRDA/MK/M/18/25	Construction of Box Culvert & Side Drain at Rambukana Kodikaragoda Road(3+000KM)	C – 9 or above	24,000/-	2,000/-
37	Makandura	SPRDA/MK/M/19/25	Construction of Gabion wall at Athuraliya Pitakatuwana Road(0+050KM)	C – 9 or above	24,000/-	2,000/-
38	Makandura	SPRDA/MK/M/20/25	Fixing of Handrail at Baragama Ranagala Urumuththa Road (3+100KM)	C – 9 or above	2,000/-	1,500/-
39	Makandura	SPRDA/MK/M/21/25	Improvement of Akuressa Hospital Road	C – 9 or above	38,000/-	2,000/-
40	Makandura	SPRDA/MK/M/22/25	Widening Box Culvert at Athu-ela Derangala Road (2+200KM)	C – 9 or above	10,000/-	1,500/-
41	Weligama Makandura	SPRDA/WE/DEP/03/25 SPRDA/MK/DEP/03/25	Road Marking work at Matara District Package No.01 Matara Bus-Stand Deniyaya Bus- Stand	C – 9 or above	12,000/-	2,000/-
42	Tissa	SPRDA/TI/PSDG/14/25	Road Surface Improvement at Tissa Aluthgoda Road (1+020-1+745KM) (Asphalt)	C – 7 or above	202,000/-	5,000/-
43	Tissa	SPRDA/TI/M/12/25	Construction of Culvert at Beligalagoda Road (1+000KM)	C – 9 or above	10,000/-	1,500/-
44	Tissa	SPRDA/TI/M/13/25	Construction of Retaining wall at Ambalanthota Pallearagama Road (2+500KM)	C – 9 or above	32,000/-	2,000/-
45	Tissa	SPRDA/TI/M/14/25	Construction of Hume pipe Culverts at Chithragala Koggalle Road (5+200KM, 5+300KM, 6+700KM)	C – 9 or above	15,000/-	2,000/-
46	Tissa	SPRDA/TI/M/15/25	Tissa Maintenance- Package No.01 1.Construction of Handrail & Uprights at Viharagala Hathporuwa Road (2+000KM) 2. Construction of Handrail & Uprights at Katuwana Walsapugala Road (12+000KM & 5+500KM)	C – 9 or above	11,000/-	2,000/-
47	Tissa	SPRDA/TI/M/16/25	Construction of Concrete Drain at Ambalanthota Waduruppa Raod (0+050-0+080KM, 0+250-0+300KM)	C – 9 or above	24,000/-	2,000/-
48	Tissa	SPRDA/TI/M/17/25	Construction of Hume pipe Culvert (11+613KM) & Retaining wall(11+055KM) at Lunugamvehera Udamattala Road	C – 9 or above	19,000/-	2,000/-
49	Tangalle	SPRDA/TA/PSDG/14/25	Construction of Drains at Walasmulla Pallekanda Road (0+000-1+000KM)	C – 7 or above	185,000/-	2,000/-
50	Tangalle	SPRDA/TA/M/14/25	Retaining wall at Kendahena Kadigamuwa Wawwa Road(1+950KM)	C – 8 or above	96,000/-	3,500/-
51	Tangalle	SPRDA/TA/M/15/25	Construction of Drains at Egodabedda Handugala Road (2+745KM)	C – 9 or above	21,000/-	2,000/-

52	Tangalle	SPRDA/TA/M/16/25	Construction of Cross Drain & Retaining wall at Horawela Yahalmulla Road (3+000KM)	C – 9 or above	12,000/-	2,000/-
53	Tangalle	SPRDA/TA/M/17/25	Construction of Jacket wall at Ranmala Saputhanthrikanda Road (4+100KM)	C – 9 or above	6,000/-	1,500/-
54	Tangalle	SPRDA/TA/M/18/25	Road Marking & Fixing Sign Board at Tangalle Division	C – 8 or above	62,000/-	2,000/-
55	Tangalle	SPRDA/TA/M/19/25	Widening Box Culvert at Deiyandara Galatumba Road (1+100 KM)	C – 9 or above	35,000/-	2,000/-
56	Tangalle Tissa	SPRDA/TA/DEP/03/25 SPRDA/TI/DEP/02/25	Road Marking work at Hambanthota District Package No.01 Tangalle Bus-Stand Tissa Bus-Stand	C – 9 or above	5,000/-	1,500/-

Table No. 02

No.	Divisional Engineers Office	Contract NO	Description of Works	Unit	Qty	Bid bond Amount	Non Refundable Tender Fee
01	Elpitiya	SPRDA/EL/M/22/25	Supplying of Sand	M.Cu	200	20,000/-	2,000/-
02	Weligama	SPRDA/WE/M/19/25	Supplying of Sand	M.Cu	120	12,000/-	2,000/-
03	Weligama	SPRDA/WE/M/ /25	Supplying of JCB	Hour	300	18,000/-	2,000/-
04	Tissa	SPRDA/TI/M/10/25	Supplying of Lorry for Tissa Divisional Engineers Office (Less than 40 cubic Feet)	Day	100	5,500/-	1,500/-
05	Tissa	SPRDA/TI/M/11/25	Supplying of ABC	M.Cu	100	5,000/-	1,500/-

All bids must be accompanied by a valid bid security with validity period from 2025.09.12 to 2025.12.12 for the amount mentioned as above.

Chairman,
Procurement Committee
Southern Provincial Road Development Authority

General Manager
Southern Provincial Road Dev. Authority,
No. 19, Lower Dickson Road,
Galle.
29.08.2025

ප්‍රසම්පාදන දැන්වීමයි
අධ්‍යාපන, ඉඩම්, ඉඩම් සංවර්ධන, මහා මාර්ග, ප්‍රවාහනී අමාත්‍යාංශය - දකුණු පළාත්
දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය

දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය මගින් ක්‍රියාත්මක කිරීමට යෝජිත පහත වගු අංක 01 හි දැක්වෙන කර්මාන්ත සඳහා ජාතික ඉදිකිරීම් හා පුහුණු කිරීම් ආයතනයේ (CIDA) ලියාපදිංචි සාමාජිකයින්ගෙන් ලංසු කැඳවනු ලැබේ.

අදාළ ප්‍රසම්පාදන අයදුම්පත්‍ර 2025.08.29 දින සිට 2025.09.11 දින ප.ව. 3.00 දක්වා “ සාමාන්‍යාධිකාරී, දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය, නො. 19, පහළ ඩික්සන් පාර, ගාල්ල ” කාර්යාලයෙන් ලබා ගත හැකිය. එක් ප්‍රසම්පාදන පතක් වෙනුවෙන් පහත සඳහන් වටිනාකමට අදාළව (ආපසු නොගෙවන) දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරියේ ගිණුම් අංශයට මුදලින් ගෙවා ලබා ගන්නා රිසිට්පත ඉදිරිපත් කළ යුතුය.

සම්පූර්ණ කරන ලද ප්‍රසම්පාදන පත්‍ර මුල් පිටපත සහ දෙවන පිටපත වෙත වෙනම ලියුම් කවර වලද, පසුව එම ලියුම් කවර දෙක එක ලියුම් කවරයක බහා අදාළ කර්මාන්තයේ නම වම්පස ඉහළ කෙළවරේ ලියා 2025.09.12 දින පෙ.ව. 10.00 ට පෙර “සාමාන්‍යාධිකාරී, දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය, නො. 19, පහළ ඩික්සන් පාර, ගාල්ල” කාර්යාලයේ ඇති ප්‍රසම්පාදන පෙට්ටියේ බහාලීමට හෝ ලියාපදිංචි තැපෑලෙන් එවීමට හැකිය. සියළුම ප්‍රසම්පාදන පත්‍ර 2025.09.12 දින පෙ.ව. 10.00 ට විවෘත කරනු ලබන අතර, ප්‍රසම්පාදනකරුවන්ට හෝ ඔවුන්ගේ නියෝජිතයන්ට ඒ සඳහා සහභාගී විය හැකිය.

වගු අංක 01

අනු අංකය	ප්‍රාදේශීය ඉංජිනේරු කාර්යාලය	කොන්ත්‍රාත් අංකය	මාර්ගය	CIDA ශ්‍රේණිය	ලංසු බැඳුම්කර වටිනාකම	ආපසු නොගෙවන ප්‍රසම්පාදන පත් ගාස්තු
01	බද්දේගම	SPRDA/BA/PSDG/11/25	කටුකුරුන්ද අඟුළුගල මාර්ගය වැඩි දියුණු කිරීම හා කොන්ක්‍රීට් කාණු ඉදිකිරීම (0+000-0+100KM)	C – 8 or above	43,000/-	5,000/-
02	බද්දේගම	SPRDA/BA/M/18/25	උණුවටුන තල්පේ මාර්ගයේ කොන්ක්‍රීට් කාණු ඉදිකිරීම (0+400-1+000KM, 1+700-2+400KM)	C – 9 or above	39,000/-	2,000/-
03	බද්දේගම	SPRDA/BA/M/19/25	අක්මීමණ කුරුදුවත්ත මාර්ගයේ කාණු ඉදිකිරීම (1+000-1+500KM, 3+000-3+500KM)	C – 9 or above	10,000/-	1,500/-
04	බද්දේගම	SPRDA/BA/M/20/25	කප්පව වැල්හේන්ගොඩ මාර්ගය වැඩි දියුණු කිරීම (0+000-1+400KM))	C – 9 or above	30,000/-	2,000/-
05	බද්දේගම	SPRDA/BA/M/21/25	හපුගල උළුවිටිකේ මාර්ගයේ නිර්මිත ඉදිකිරීම(0+000-1+000KM)	C – 8 or above	42,000/-	2,000/-
06	බද්දේගම	SPRDA/BA/M/22/25	කහදූවවත්ත හපුගල මාර්ගයේ පැති කාණු ඉදිකිරීම (0+000-0+800KM)	C – 9 or above	39,000/-	2,000/-
07	ඇල්පිටිය	SPRDA/EL/PSDG/11/25	මාදම්පේ මිටියාගොඩ මාර්ගයේ මාර්ග තලය සංවර්ධනය කිරීම (12+200-12+825KM) (ඇස්පෝල්ට් ඇතිකිරීම)	C – 7 or above	159,000/-	5,000/-
08	ඇල්පිටිය	SPRDA/EL/M/18/25	ඇල්පිටිය මාර්ග තඩක්කු පැකේජ අංක - 01 1.තල්ගස්වල පිටිගල මාර්ගයේ අත්ඇදි ඉදිකිරීම (9+300KM) 2. මාදම්පේ මිටියාගොඩ මාර්ගයේ අත්ඇදි ඉදිකිරීම (10+100KM)	C – 9 or above	11,000/-	2,000/-
09	ඇල්පිටිය	SPRDA/EL/M/19/25	බොරළුහේන දුන්නේන මාර්ගයේ උරහිස් තැනීම (0+000-2+000KM)	C – 8 or above	60,000/-	3,000/-
10	ඇල්පිටිය	SPRDA/EL/M/20/25	ඇල්පිටිය ප්‍රාදේශීය ඉංජිනේරු කොට්ඨාශයේ මාර්ග සලකුණු කිරීම	C – 9 or above	8,000/-	1,500/-
11	ඇල්පිටිය	SPRDA/EL/M/21/25	ඇල්පිටිය ප්‍රාදේශීය ඉංජිනේරු කොට්ඨාශයේ මාර්ගයන්හි කොන්ක්‍රීට් තහඩු යෙදීම	C – 9 or above	20,000/-	2,000/-
12	ඇල්පිටිය	SPRDA/EL/DEP/03/25	ඇල්පිටිය බස් නැවතුම් අංගනය කොන්ක්‍රීට් කිරීම	C – 9 or above	13,000/-	2,000/-
13	තවලම	SPRDA/TW/PSDG/09/25	නෙළුව කඩිනිගල දෙල්ලව මාර්ගයේ උරහිස් තැනීම හා කොන්ක්‍රීට් කාණු ඉදිකිරීම (2+850-	C – 7 or above	119,000/-	5,000/-

			3+000KM)			
14	තවලම	SPRDA/TW/M/05/25	යටලමන්න උඩුගම මාර්ගයේ පැති බැම්ම ඉදිකිරීම (0+685KM, 0+710KM) RHS	C – 9 or above	27,000/-	2,000/-
15	තවලම	SPRDA/TW/M/06/25	බටහේන දුන්හේන මාර්ගයේ පැති බැම්ම ඉදිකිරීම (10+115KM) LHS	C – 8 or above	63,000/-	3,000/-
16	තවලම	SPRDA/TW/M/07/25	ඇතුමලේ පෝද්දිවල මාර්ගයේ පැති බැම්ම ඉදිකිරීම (10+170-10+182KM) RHS	C – 9 or above	14,000/-	2,000/-
17	තවලම	SPRDA/TW/M/08/25	බටහේන දුන්හේන මාර්ගයේ ගේබියන් බැම්ම, (9+360KM පාලම) , උරහිස් භාකොන්ත්‍රීට කාණු ඉදිකිරීම . (11+050-11+112KM, 11+835-11+970KM)	C – 8 or above	66,000/-	3,000/-
18	තවලම	SPRDA/TW/M/09/25	උඩුගම බංගම මාර්ගයේ Wing wall ඉදිකිරීම හා බෝල්ඩර්ස් පිරවීම (Bolder filling) ((2+850KM) RHS	C – 9 or above	11,000/-	2,000/-
19	තවලම	SPRDA/TW/M/10/25	බෝවිටියමුල්ල තලාව මාර්ගයේ නිර්මිත ඉදිකිරීම (0+000 – 1+500KM)	C – 8 or above	58,000/-	3,000/-
20	තවලම	SPRDA/TW/M/11/25	තෙළුව කඩිහිංගල මාර්ගයේ පෙට්ටි බෝක්කුව පුළුල් කිරීම හා ආධාරක බැම්ම ඉදිකිරීම (3+125KM)	C – 9 or above	28,000/-	2,000/-
21	බද්දේගම ඇල්පිටිය	SPRDA/BA/DEP/03/25 SPRDA/EL/DEP/02/25	මාර්ග සලකුණු කිරීම - ගාල්ල දිස්ත්‍රික්කය පැකේජ අංක.01 ගාල්ල බස් නැවතුම් අංගනය ඇල්පිටිය බස් නැවතුම් අංගනය	C – 9 or above	10,000/-	2,000/-
22	වැලිගම	SPRDA/WE/PSDG/08/25	උඩුකාව හල්ල මාර්ගයේ පැති කාණු ඉදිකිරීම (3+550-3+600KM)	C – 9 or above	13,000/-	2,000/-
23	වැලිගම	SPRDA/WE/PSDG/09/25	කිරිනැලිය රදම්පල මාර්ගයේ පැති බැම්ම ඉදිකිරීම, කොන්ත්‍රීට කාණු ඉදිකිරීම හා බෝක්කුව පුළුල් කිරීම(0+850KM, 1+800KM RHS)	C – 9 or above	22,000/-	2,000/-
24	වැලිගම	SPRDA/WE/PSDG/10/25	වල්ගම වෙලේගොඩ මාර්ගයේ නිර්මිත ඉදිකිරීම (2+750-3+000KM)	C – 9 or above	25,000/-	2,000/-
25	වැලිගම	SPRDA/WE/PSDG/11/25	දෙවිනුවර තල්පාවිල මාර්ගයේ කොන්ත්‍රීට හරස් කාණු හා පැති කාණු ඉදිකිරීම (2+770KM, 2+766-2+820KM, 2+832-3+092KM)	C – 8 or above	90,000/-	3,000/-
26	වැලිගම	SPRDA/WE/DEP/04/25	කොට්ටිල කිරිමැටිමුල්ල මාර්ගය කොන්ත්‍රීට කිරීම (7+033-7+230KM)	C – 9 or above	36,000/-	2,500/-
27	වැලිගම	SPRDA/WE/M/22/25	වේහැල්ල තෝරපිටිය මාර්ගයේ පැති බැම්ම ඉදිකිරීම (0+050-0+092KM, 0+122-0+134KM) RHS	C – 8 or above	46,000/-	3,000/-
28	වැලිගම	SPRDA/WE/M/23/25	වැලිගම ප්‍රාදේශීය ඉංජිනේරු කොට්ඨාශයේ මාර්ගවල මාර්ග සලකුණු කිරීම	C – 9 or above	10,000/-	2,000/-
29	වැලිගම	SPRDA/WE/M/24/25	වේහෙල්ගොඩ මාලගොඩ මාර්ගයේ කාණු ඉදිකිරීම (0+250KM)	C – 9 or above	9,000/-	1,500/-
30	වැලිගම	SPRDA/WE/M/25/25	කොට්ටිල කිරිමැටිමුල්ල මාර්ගයේ නිර්මිත ඉදිකිරීම (0+450KM)	C – 9 or above	31,000/-	3,000/-
31	මාකදුර	SPRDA/MK/PSDG/13/25	අකුරැස්ස යාකබැද්ද මාර්ගය වැඩි දියුණු කිරීම (0+000-0+560KM) (ඇස්පෝල්ට්)	C – 7 or above	148,000/-	5,000/-
32	මාකදුර	SPRDA/MK/M/14/25	මාකදුර පැකේජ අංක - 01 1.සපුගොඩ ගතාර මාර්ගයේ කාණු ඉදිකිරීම (0+750km) 2.ඉහලවිටියල පහලවිටියල මාර්ගයේ කාණු ඉදිකිරීම (0+750km)	C – 9 or above	2,000/-	1,500/-

33	මාකදුර	SPRDA/MK/M/15/25	තුඹේ කරපුටුගල මාර්ගයේ පැති බැම්ම ඉදිකිරීම (2+200KM)	C – 9 or above	13,000/-	2,000/-
34	මාකදුර	SPRDA/MK/M/16/25	දෙනියාය පල්ලගම මාර්ගය වැඩි දියුණු කිරීම (පල්ලගම දිවිනිසික පාසල අසල) හා බැම්ම ඉදිකිරීම(Wing wall) (4+600KM) හා බේලි පාලම සඳහා ආධාරක කණු සවිකිරීම (7+350KM)	C – 9 or above	16,000/-	2,000/-
35	මාකදුර	SPRDA/MK/M/17/25	තිබ්බොටුවාව දංකොළුව මාර්ගයේ (12+800KM) කොන්ක්‍රීට් කාණු ඉදිකිරීම හා අත්වැට සවිකිරීම(2+900KM)	C – 9 or above	15,000/-	2,000/-
36	මාකදුර	SPRDA/MK/M/18/25	රඹුකන කොඩිකාරගොඩ මාර්ගයේ පෙට්ටි බෝක්කුව හා කාණු ඉදිකිරීම(3+000KM)	C – 9 or above	24,000/-	2,000/-
37	මාකදුර	SPRDA/MK/M/19/25	අතුරලිය පිටකටුවන මාර්ගයේ ගේබියන් බැම්ම ඉදිකිරීම(0+050KM)	C – 9 or above	24,000/-	2,000/-
38	මාකදුර	SPRDA/MK/M/20/25	බැරගම රණගල ඌරුමුත්ත මාර්ගයේ අත්වැට සවිකිරීම (3+100KM)	C – 9 or above	2,000/-	1,500/-
39	මාකදුර	SPRDA/MK/M/21/25	අකුරැස්ස රෝහල මාර්ගය වැඩි දියුණු කිරීම	C – 9 or above	38,000/-	2,000/-
40	මාකදුර	SPRDA/MK/M/22/25	අතුරුල දැරංගල මාර්ගයේ පෙට්ටි බෝක්කුව පුළුල් කිරීම (2+200KM)	C – 9 or above	10,000/-	1,500/-
41	වැලිගම මාකදුර	SPRDA/WE/DEP/03/25 SPRDA/MK/DEP/03/25	මාර්ග සලකුණු කිරීම - මාතර දිස්ත්‍රික්කය පැකේජ අංක.01 මාතර බස් නැවතුම් අංගනය දෙනියාය බස් නැවතුම් අංගනය	C – 9 or above	12,000/-	2,000/-
42	තිස්ස	SPRDA/TI/PSDG/14/25	තිස්ස අළුත්ගොඩ මාර්ගය වැඩි දියුණු කිරීම (1+020-1+745KM) (ඇස්පෝල්ට්)	C – 7 or above	202,000/-	5,000/-
43	තිස්ස	SPRDA/TI/M/12/25	බෙලිගාලගොඩ මාර්ගයේ බෝක්කුව ඉදිකිරීම (1+000KM)	C – 9 or above	10,000/-	1,500/-
44	තිස්ස	SPRDA/TI/M/13/25	අම්බලන්තොට පල්ලේබැරගම මාර්ගයේ පැති බැම්ම ඉදිකිරීම (2+500KM)	C – 9 or above	32,000/-	2,000/-
45	තිස්ස	SPRDA/TI/M/14/25	විත්‍රාගල කොහිගල්ල මාර්ගයේ හියුම්පයිප්ප බෝක්කු ඉදිකිරීම (5+200KM, 5+300KM, 6+700KM)	C – 9 or above	15,000/-	2,000/-
46	තිස්ස	SPRDA/TI/M/15/25	තිස්ස මාර්ග නඩත්තු පැකේජ අංක-01 1.විහාරගල හත්පෝරුව මාර්ගයේ අත් ඇදි සවිකිරීම (2+000KM) 2. කටුවන වල්සපුගල මාර්ගයේ අත් ඇදි සවි කිරීම (12+000KM & 5+500KM)	C – 9 or above	11,000/-	2,000/-
47	තිස්ස	SPRDA/TI/M/16/25	අම්බලන්තොට වාදුරුප්ප මාර්ගයේ කොන්ක්‍රීට් කාණු ඉදිකිරීම (0+050-0+080KM, 0+250-0+300KM)	C – 9 or above	24,000/-	2,000/-
48	තිස්ස	SPRDA/TI/M/17/25	ලුණගම්වෙහෙර උඩමත්තල මාර්ගයේ හියුම්පයිප්ප බෝක්කුව (11+613KM) හා පැතිබැම්ම ඉදිකිරීම(11+055KM)	C – 9 or above	19,000/-	2,000/-
49	තංගල්ල	SPRDA/TA/PSDG/14/25	වලස්මුල්ල පල්ලේකන්ද මාර්ගයේ කාණු ඉදිකිරීම (0+000-1+000KM)	C – 7 or above	185,000/-	2,000/-
50	තංගල්ල	SPRDA/TA/M/14/25	කැන්දහේන කඩිගමුව වාව්ව මාර්ගයේ පැති බැම්ම ඉදිකිරීම(1+950KM)	C – 8 or above	96,000/-	3,500/-
51	තංගල්ල	SPRDA/TA/M/15/25	එගොඩබැද්ද හඳුගල මාර්ගයේ කාණු ඉදිකිරීම (2+745KM)	C – 9 or above	21,000/-	2,000/-
52	තංගල්ල	SPRDA/TA/M/16/25	හොරවෙල යහල්මුල්ල මාර්ගයේ හරස් කාණු හා පැති බැම්ම ඉදිකිරීම (3+000KM)	C – 9 or above	12,000/-	2,000/-

53	තංගල්ල	SPRDA/TA/M/17/25	රන්මලේ සපුනන්ත්‍රිකන්ද මාර්ගයේ ආධාරක බැම්ම ඉදිකිරීම (4+100KM)	C – 9 or above	6,000/-	1,500/-
54	තංගල්ල	SPRDA/TA/M/18/25	තංගල්ල ප්‍රාදේශීය ඉංජිනේරු කොට්ඨාශයේ මාර්ග සලකුණු කිරීම හා සංඥා පුවරු සවිකිරීම පැකේජ අංක-02	C – 8 or above	62,000/-	2,000/-
55	තංගල්ල	SPRDA/TA/M/19/25	දෙයියන්දර ගල්ඇටුඹ මාර්ගයේ පෙට්ටි බෝක්කුව පුළුල් කිරීම (1+100 KM)	C – 9 or above	35,000/-	2,000/-
56	තංගල්ල තිස්ස	SPRDA/TA/DEP/03/25 SPRDA/TI/DEP/02/25	මාර්ග සලකුණු කිරීම - හම්බන්තොට දිස්ත්‍රික්කය පැකේජ අංක.01 තංගල්ල බස් නැවතුම් අංගනය තිස්ස බස් නැවතුම් අංගනය	C – 9 or above	5,000/-	1,500/-

වගු අංක 02

අනු අංකය	ප්‍රාදේශීය ඉංජිනේරු කාර්යාලය	කොන්ත්‍රාත් අංකය	සැපයුම් විස්තරය	ඒකකය	ප්‍රමාණය	ලංසු බැඳුම්කර වටිනාකම	ප්‍රසම්පාදන පත් ගාස්තු
01	ඇල්පිටිය	SPRDA/ EL /M/22/25	වැලි සැපයීම	M.Cu	200	20,000/-	2,000/-
02	වැලිගම	SPRDA/WE/M/19 /25	වැලි සැපයීම	M.Cu	120	12,000/-	2,000/-
03	වැලිගම	SPRDA/WE/M/26/25	JCB යන්ත්‍රයක් සැපයීම	Hour	300	18,000/-	2,000/-
04	තිස්ස	SPRDA/TI/M/08/25	ලොරි රථයක් සැපයීම (සෂ අඩි 40ට අඩු)	දින	100	5,500/-	1,500/-
04	තිස්ස	SPRDA/TI/M/11/25	ABC සැපයීම	M.Cu	100	5,000/-	1,500/-

සියලුම ප්‍රසම්පාදන පත්‍ර සමග ඉහත වටිනාකමින් යුත් **2025.09.12** දින සිට **2025.12.12** දින දක්වා වලංගු ලංසු බැඳුම්කරයක් ඉදිරිපත් කළ යුතු වේ. මෙය පිළිගත් බැංකුවකින් ලබාගත් බැංකු ඇපකරයකින් ඉදිරිපත් කළ හැකිය. නැතහොත් ඉහත ඇප බැඳුම්කරයේ වටිනාකමට ගිණුම් අංශයට මුදලින් ගෙවා ලබාගන්නා රිසිට්පත ඉදිරිපත් කළ හැකිය.

ප්‍රසම්පාදන පතෙහි සියළුම පිටු ප්‍රසම්පාදනකරු විසින් අත්සන් කර ඔහුගේ නිල මුද්‍රාව තැබිය යුතුය.

(මේ සම්බන්ධ වැඩි විස්තර දුරකථන අංක **091-2226440** න් ලබාගත හැකිය)

සැ.යු. - ආයතනයක් මගින් ප්‍රසම්පාදන පත්‍ර ලබා ගන්නා විට ඊට අදාල ලංසු බැඳුම්කරය ද එම ආයතනය නමින් ලබා ගත යුතුය.

ප්‍රසම්පාදන කමිටු සභාපති
දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය.

සාමාන්‍යාධිකාරී
දකුණු පළාත් මාර්ග සංවර්ධන අධිකාරිය
නො. 19, පහළ ඩික්සන් පාර,ගාල්ල.
2025.08.29

